

---

**Memphis-Shelby County Airport Authority (“Authority”)**

**Addendum No. 2  
To  
Request for Bids 18-1413-01  
For  
Taxiway Alpha West Reconstruction - Construction**

**Issue Date: May 5, 2023**

**RECITALS**

**WHEREAS**, The Authority issued a certain Request for Bids MSCAA Project 18-1413-01 Taxiway Alpha West Reconstruction – Construction dated 4/6/2023 (the “RFB”); and

**WHEREAS**, The Authority now wishes to amend certain of the Specifications and Drawings set forth in the RFB;

**NOW THEREFORE**, in consideration of the mutual covenants, agreements and conditions set forth in the RFB:

- ITEM NO. 1     SECTION 00405 PROPOSAL**  
REMOVE AND REPLACE with the attached Section 00405 Proposal noted as Addendum 2, to update bid form.
- ITEM NO. 2     SECTION 01210 ALLOWANCES**  
REMOVE AND REPLACE with the attached Section 01210 Allowances noted as Addendum 2.
- ITEM NO. 3     SECTION 01310 PROJECT MANAGEMENT AND COORDINATION**  
REMOVE AND REPLACE with the attached Section 01310 Project Management and Coordination noted as Addendum 2. This change incorporates the requirement to use project management software Procore.
- ITEM NO. 4     SECTION 01320 SCHEDULE AND REPORTS**  
REMOVE AND REPLACE with the attached Section 01320 Schedule and Reports noted as Addendum 2, to update requirements for construction reports.
- ITEM NO. 5     SECTION FAA GENERAL PROVISIONS**  
REMOVE AND REPLACE with the attached Section FAA General Provisions noted as Addendum 2, updated days for final completion and demobilization phase.
- ITEM NO. 6     SECTION – TECHNICAL SPECIFICATIONS - P-152 EXCAVATION, SUBGRADE, AND EMBANKMENT:**  
REMOVE AND REPLACE with the attached P-152 Excavation, Subgrade, and Embankment, noted as Addendum 2 to capture following revisions.
- **ADD** new paragraph at the end of Section 152-2.3 Subgrade Preparation
  - **ADD** new sections **152-3.8 STOCKPILED MATERIAL** and **152-4.7 STOCKPILED MATERIAL**
  - **ADD** new pay items P-152-4.14 and P-152-4.15

- 
- ITEM NO. 7      SECTION – TECHNICAL SPECIFICATIONS**  
ADD NEW SPECIFICATION Section D-752 Concrete Culverts, Headwalls, and Miscellaneous Drainage Structure and noted Addendum 2 into Contract Documents.
- ITEM NO. 8      SECTION S-100 SAFETY AND SECURITY**  
REMOVE AND REPLACE with the attached Section S-100 Safety and Security noted as Addendum No. 2. Removed requirement for RPR Field Office Trailer.
- ITEM NO. 9      DRAWINGS: REMOVE AND REPLACE** Drawing G-SQ-04 SUMMARY OF QUANTITIES with the attached G-SQ-04 Summary of Quantities, noted as Addendum 2.
- ITEM NO. 10     DRAWINGS: REMOVE AND REPLACE** Drawing G-PH-13 CONTRACTOR ACCESS ROUTES with the attached G-PH-13 Contractor Access Routes, noted as Addendum 2.
- ITEM NO. 11     DRAWINGS: REMOVE AND REPLACE** Drawing G-PH-14 PHASING PLAN PHASE 1A AND 1B with the attached G-PH-14 Phasing Plan Phase 1a And 1b, noted as Addendum 2
- ITEM NO. 12     DRAWINGS: REMOVE AND REPLACE** Drawing C-EC-03 EXIST. CONDITIONS AND DEMOLITION PLAN STA. 31+50.00 TO STA. 43+50.00 with the attached C-EC-03 Exist. Conditions And Demolition Plan Sta. 31+50.00 TO Sta. 43+50.00, noted as Addendum 2.
- ITEM NO. 13     DRAWINGS: REMOVE AND REPLACE** Drawing C-PP-03 PLAN & PROFILE STA. 31+50.00 TO STA. 43+50.00 with the attached C-PP-03 Plan & Profile Sta. 31+50.00 To Sta. 43+50.00, noted as Addendum 2.
- ITEM NO. 14     DRAWINGS: REMOVE AND REPLACE** Drawing C-GR-03 GRADING AND DRAINAGE PLAN STA. 31+50.00 TO STA. 43+50.00 with the attached C-GR-03 Grading and Drainage Plan Sta. 31+50.00 To Sta. 43+50.00, noted as Addendum 2.
- ITEM NO. 15     DRAWINGS: REMOVE AND REPLACE** Drawing C-UD-03 UNDERDRAIN LAYOUT STA. 31+50.00 TO STA. 43+50.00 with the attached C-UD-03 Underdrain Layout Sta. 31+50.00 To Sta. 43+50.00, noted as Addendum 2.
- ITEM NO. 16     DRAWINGS: REMOVE AND REPLACE** Drawing E-DT-12 CIRCUIT PICTORALS 3 OF 6 with the attached E-DT-12 Circuit Pictorials 3 of 6, noted as Addendum 2.

**INFORMATIONAL ATTACHMENTS:** The following is attached to this addendum:

Questions and Answers Received through April 28, 2023  
Existing Airfield Sign Base  
McKellar Park Geotechnical Information

This addendum **must** be signed, to acknowledge receipt, and dated by the respondent and returned to the Authority as part of the respondents RFB response. Failure to do so may be grounds for disqualification of the response. The signed addendum, acknowledging receipt of Addendum No. 2 by the respondent, must be included in the response packet, immediately following the signed RFB.

---

In the event of conflict between the Specifications of the RFB and the Specifications of this Addendum, the Specifications of this Addendum shall prevail.

WITNESS the signature of the respective party by their duly authorized officer on the day and year herein written.

---

Company Name

---

Signature

Date: \_\_\_\_\_