
Memphis-Shelby County Airport Authority (“Authority”)

**Addendum No. 3
To
Request for Bids 13-1368-02
For
Terminal Apron Reconstruction (Including Concourse C South Demo) – Construction**

Issue Date: June 22, 2022

RECITALS

WHEREAS, The Authority issued a certain Request for Bids MSCAA Project 13-1368-02 Terminal Apron Reconstruction (Including Concourse C South Demo) – Construction issued on 6/2/22 (the “RFB”); and

WHEREAS, The Authority now wishes to amend certain of the Specifications and Drawings set forth in the RFB;

NOW THEREFORE, in consideration of the mutual covenants, agreements and conditions set forth in the RFB:

- ITEM NO. 1 DRAWINGS: REMOVE AND REPLACE** DRAWING A_C-100 CONCOURSE C TUNNEL FLOOR PLAN with attached Drawing A_C-100 Concourse C Tunnel Floor Plan.
- ITEM NO. 2 DRAWINGS: REMOVE AND REPLACE** DRAWING A_C-110 CONCOURSE C FIRST FLOOR PLAN with attached Drawing A_C-110 Concourse C First Floor Plan.
- ITEM NO. 3 DRAWINGS: REMOVE AND REPLACE** DRAWING A_C-120 CONCOURSE C SECOND FLOOR PLAN with attached Drawing A_C-120 Concourse C Second Floor Plan.
- ITEM NO. 4 DRAWINGS: REMOVE AND REPLACE** DRAWING A_C-132 CONCOURSE C ENLARGED SECOND FLOOR PLAN with attached Drawing A_C-132 Concourse C Enlarged Second Floor Plan.
- ITEM NO. 5 DRAWINGS: REMOVE AND REPLACE** DRAWING A_C-300 CONCOURSE C BUILDING SECTIONS with attached Drawing A_C-300 Concourse C Building Sections.
- ITEM NO. 6 DRAWINGS: REMOVE AND REPLACE** DRAWING A_C-310 CONCOURSE C BUILDING SECTIONS with attached Drawing A_C-310 Concourse C Building Sections.
- ITEM NO. 7 DRAWINGS: REMOVE AND REPLACE** DRAWING A_C-401 CONCOURSE C WALL SECTIONS with attached Drawing A_C-401 Concourse C Wall Sections.
- ITEM NO. 8 DRAWINGS: REMOVE AND REPLACE** DRAWING A_DT-000 PROJECT INFO/ DRAWING INDEX with attached Drawing A_DT-000 Project Info/Drawing Index.
- ITEM NO. 9 DRAWINGS: REMOVE AND REPLACE** DRAWING A_DT-001 GENERAL NOTES/ KEY PLANS with attached Drawing A_DT-001 General Notes/Key Plans.
- ITEM NO. 10 DRAWINGS: REMOVE AND REPLACE** DRAWING A_DT-003 OVERALL SITE DEMOLITION PLAN with attached Drawing A_DT-003 Overall Site Demolition Plan.

-
- ITEM NO. 11 DRAWINGS: REMOVE AND REPLACE** DRAWING G-QT-01 SCHEDULE OF ESTIMATED QUANTITIES with attached Drawing G-QT-01 Schedule of Estimated Quantities.
- ITEM NO. 12 DRAWINGS: REMOVE AND REPLACE** DRAWING G-SP-02 OPERATIONAL PLAN CONTRACTOR ACCES ROUTE with attached Drawing G-SP-02 Operational Plan Contractor Access Route.
- ITEM NO. 13 DRAWINGS: REMOVE AND REPLACE** DRAWING G-SP-03 OPERATIONAL PLAN SHEET 1 OF 2 with attached Drawing G-SP-03 Operational Plan Sheet 1 of 2.
- ITEM NO. 14 DRAWINGS: REMOVE AND REPLACE** DRAWING G-SP-04 OPERATIONAL PLAN SHEET 2 OF 2 with attached Drawing G-SP-04 Operational Plan Sheet 2 of 2.
- ITEM NO. 15 DRAWINGS: REMOVE AND REPLACE** DRAWING C-UD-01 PAVEMENT UNDERDRAIN PLAN with attached Drawing C-UD-01 Pavement Underdrain Plan.
- ITEM NO. 16 SECTION 00405 PROPOSAL REMOVE AND REPLACE** with the attached Section 00405 Proposal noted as Addendum No. 3.
- ITEM NO. 17 SECTION 00405 PROPOSAL – BID FORM EXCEL WORKSHEET ADDED** the attached Section 00405 Proposal-Bid Form Excel Worksheet noted as Addendum No. 3. *If used, bidder responsible for all formulas, math, etc. on the worksheet.*
- ITEM NO. 18 SECTION 00500 CONSTRUCTION CONTRACT REMOVE AND REPLACE** with the attached Section 0500 Construction Contract noted as Addendum No. 3.
- ITEM NO. 19 SECTION 01100 SUMMARY OF WORK REMOVE AND REPLACE** with the attached Section 01100 Summary of Work noted as Addendum No. 3. *Increased contract days to 270 days.*
- ITEM NO. 20 SECTION 01210 ALLOWANCES REMOVE AND REPLACE** with the attached Section 01210 Allowances noted as Addendum No. 3.
- ITEM NO. 21 SECTION – TECHNICAL SPECIFICATIONS - P-150 DEMOLITION: REMOVE AND REPLACE** with the attached Specification P-150 Demolition noted as Addendum No. 3. *Added pay items for removal of existing abandoned fuel lines and inactive hydrants and added glycol demolition to miscellaneous demolition*
- ITEM NO. 22 SECTION – TECHNICAL SPECIFICATIONS - P-152 EXCAVATION, SUBGRADE, AND EMBANKMENT: REMOVE AND REPLACE** with the attached Specification P-152 Excavation, Subgrade, and Embankment noted as Addendum No. 3. *Added pay items for Petroleum Impacted Soil Excavation.*
- ITEM NO. 23 SECTION – TECHNICAL SPECIFICATIONS – P-620 RUNWAY AND TAXIWAY MARKING: CHANGE** paragraph P-620-2.2 Marking Materials Table 1 to **ADD** the following: “Paint Type I; Paint Color: Yellow; Fed Std 595 Number: 33538 or 33655; Paint Application Rate Maximum: 115 ft²/gal; Glass Beads Type: Type I, Gradation A; Glass Beads Application Rate Minimum: 7 lb/gal.”

ITEM NO. 24 SECTION – TECHNICAL SPECIFICATIONS – P-620 RUNWAY AND TAXIWAY MARKING:

CHANGE paragraph P-620-2.2b Reflective Material to the following **FROM** “Not Used” **TO** “Glass beads for white and yellow paint shall meet the requirements for Federal Specification TT-B-1325D Type I, Gradation A. Glass beads for red and pink paint shall meet the requirements for Type I, Gradation A. Glass beads shall be treated with all compatible coupling agents recommended by the manufacturers of the paint and reflective media to ensure adhesion and embedment. Glass beads shall not be used in black and green paint. Type III glass beads shall not be used in red and pink paint.”

ITEM NO. 25 SECTION – TECHNICAL SPECIFICATIONS – P-620 RUNWAY AND TAXIWAY MARKING:

CHANGE paragraph P-620-5.2 Basis of Payment to **ADD** the following: “Item P-620-5.3 Pavement Marking with Type I, Gradation A Reflective Beads – per square foot”.

SPECIFICATION ATTACHMENTS: The following specifications have been modified and included with this Addendum No. 3:

00405	PROPOSAL
00405	PROPOSAL (Excel Spreadsheet)
00500	CONSTRUCTION CONTRACT
01100	SUMMARY OF WORK
01210	ALLOWANCES
P-150	DEMOLITION
P-152	EXCAVATION, SUBGRADE, AND EMBANKMENT

DRAWING ATTACHMENTS: The following drawing sheets have been added or modified and included with this Addendum No. 3:

A_DT-000	PROJECT INFO/ DRAWING INDEX
A_DT-001	GENERAL NOTES/ KEY PLANS
A_DT-003	OVERALL SITE DEMOLITION PLAN
A_C-100	CONCOURSE C TUNNEL FLOOR PLAN
A_C-110	CONCOURSE C FIRST FLOOR PLAN
A_C-120	CONCOURSE C SECOND FLOOR PLAN
A_C-132	CONCOURSE C ENLARGED SECOND FLOOR PLAN
A_C-300	CONCOURSE C BUILDING SECTIONS
A_C-310	CONCOURSE C BUILDING SECTIONS
A_C-401	CONCOURSE C WALL SECTIONS
G-QT-01	SCHEDULE OF ESTIMATED QUANTITIES
G-SP-02	OPERATIONAL PLAN CONTRACTOR ACCESS ROUTE
G-SP-03	OPERATIONAL PLAN SHEET 1 OF 2
G-SP-04	OPERATIONAL PLAN SHEET 1 OF 2
C-UD-01	PAVEMENT UNDERDRAIN PLAN

INFORMATIONAL ATTACHMENTS: The following are attached to this Addendum No. 3:

Geotechnical Report
1970 Terminal Expansion Structural Drawings
Supplemental Marking Details
Existing Elevator Demolition

This addendum **must** be signed, to acknowledge receipt, and dated by the respondent and returned to the Authority as part of the respondents RFB response. Failure to do so may be grounds for disqualification of the response. The signed addendum, acknowledging receipt of Addendum No. 1 by the respondent, must be included in the response packet, immediately following the signed RFB.

In the event of conflict between the Specifications of the RFB and the Specifications of this Addendum, the Specifications of this Addendum shall prevail.

WITNESS the signature of the respective party by their duly authorized officer on the day and year herein written.

Company Name

Signature

Date: _____