May 27, 2025 MSCAA 18-1413-03

#### **SECTION 00010 - TABLE OF CONTENTS**

### <u>Division/Section Code</u> <u>Section Title</u>

#### **NON-TECHNICAL SPECIFICATIONS**

#### DIVISION 0

00001Project Title Page00007Professional Seals00010Table of Contents00015List of Drawings00100Legal Notice to Bidders

00200 Instructions to Bidders/Proposers

00405 Proposal

00410 Proposal Guarantee 00440 Buy American Certification

00445 Small Business Participation Program (SBPP) Requirements

00490 Addenda and Modifications 00500 Construction Contract 00605 Certificate of Secretary

00610 Performance Bond & Labor and Material Payment Bond

00630 Application for Payment

00640 Business Diversity Monthly Compliance Report

00661Davis-Bacon Wage Determination00663Labor Standards Interview00765Supplemental Provisions

00801 Airport Construction Safety Requirements

00802 Airport Security Requirements

# **General Provisions**

Section 10 Definition of Terms

Section 20 Proposal Requirements and Conditions Section 30 Award and Execution of Contract

Section 40Scope of WorkSection 50Control of WorkSection 60Control of Materials

Section 70 Legal Regulations and Responsibility to Public

Section 80 Execution and Progress
Section 90 Measurement and Payment

Section 150 FAA General Provisions Addendum

# **General Construction Items**

C-100 Contractor Quality Control Program CQCP

C-102 Temporary Air and Water Pollution, Soil Erosion, and Siltation Control

C-105 Mobilization

C-110 Method of Estimating Percentage of Material Within Specification Limits

(PWL)

S-100 Special Technical Provisions – Safety and Security

**DIVISION 1** 

01100 Summary of Work, Sequence of Construction & Liquidated Damages

01210 Allowances 01230 Alternates

01250 Amendment Procedure

01310 Preconstruction Conference & Progress Meetings

May 27, 2025 MSCAA 18-1413-03

<b>Division/Section Code</b>	
DIVISION 1 (cont'd)	Section Title
01320	Schedules and Reports
01321	Construction Surveying
01322	Aerial Photographs
01325	Delays and Extension of Time
01330	Submittals
01351	Storage and Protection
01353	Radio Communications
01455	Quality Control and Quality Assurance Testing Programs
01500	Construction Facilities and Temporary Controls
01600	Product Requirements
01630	Product Substitution Procedures
01700	Field Engineering
01720	Project Record Documents
01741	Cleaning
01770	Close-Out Procedures
01771	Affidavit of Contractor
01772	Final Waiver and Release of Lien: PRIME
01774	Contractor Warranty Form
01775	Consent of Surety Company to Final Payment
01783	Electrical Characteristics, Capacities, and Wiring Diagrams
01784	Manufacturer's Supervision
TECHNICAL SPECIFICATION	
S-100	Safety and Security
C-102	Temporary Air and Water Pollution, Soil Erosion, and Siltation Control
C-105	Mobilization / Demobilization
P-101	Preparation/Removal of Existing Pavements
P-152	Excavation, Subgrade, and Embankment
P-155	Lime Treated Subgrade
P-219	Recycled Concrete Aggregate Base Course
P-220	Cement Treated Soil Base Course
P-304	Cement-Treated Aggregate Base Course (CTB)
P-307	Cement-Treated Permeable Base Course (CTPB)
P-403	Asphalt Mix Pavement Course (Shoulder & Service Road)
P-501	Cement Concrete Pavement
P-602	Emulsified Asphalt Prime Coat
P-603	Emulsified Asphalt Tack Coat
P-605	Joint Sealants for Pavements
P-610	Concrete for Miscellaneous Structures
P-620	Runway and Taxiway Marking
D-705	Pipe Underdrains for Airports
D-754	Concrete Gutters, Ditches, and Flumes
T-904	Sodding
T-905	Topsoil
L-100	Electrical General Provisions
L-104	General Electrical Safety Requirements
L-106	Submittals and Record Documents
L-108	Underground Power Cable for Airports
L-110	Airport Underground Electrical Duct Banks and Conduits
L-111	Airfield Electrical Installation Testing
L-115	Electrical Manholes and Junction Structures
L-125	Installation of Airport Lighting Systems
L-131	Demonstrations and Performance Verification

00010 ISSUED FOR BID Page 2

May 27, 2025 MSCAA 18-1413-03

# **Appendices**

Appendix A MSCAA Construction Standards

Appendix B MSCAA Comprehensive Storm Water Pollution Prevention Program

Appendix C Report of Geotechnical Exploration Taxiway Alpha West Reconstruction Dated

November 11, 2019

# **END OF SECTION 00010**