
Memphis-Shelby County Airport Authority (“Authority”)

**Addendum No. 2
To
Request for Bids 18-1413-04
For
TW Bravo Hot Spot 1 – Construction
Issue Date: June 11, 2026**

RECITALS

WHEREAS, The Authority issued a certain Request for Bids MSCAA Project **18-1413-04 TW Bravo Hot Spot 1 – Construction** dated 5/11/2026 (the “RFB”); and

WHEREAS, The Authority now wishes to amend certain of the Specifications and Drawings set forth in the RFB;

NOW THEREFORE, in consideration of the mutual covenants, agreements and conditions set forth in the RFB:

- ITEM NO. 1 SECTION 00405 PROPOSAL
REMOVE AND REPLACE with the attached 00405 Proposal noted as Addendum No. 2. Added Cost Savings Alternate No. 1.
- ITEM NO. 2 ITEM P-101 PREPARATION/REMOVAL OF EXISTING PAVEMENTS
REMOVE AND REPLACE with Preparation/Removal of Existing Pavements specification noted as Addendum No. 2.
- ITEM NO. 3 ITEM P-153 CONTROLLED LOW-STRENGTH MATERIAL (CLSM)
ADDED Controlled Low-Strength Material specification noted as Addendum No. 2.
- ITEM NO. 4 ITEM P-407 ASPHALT TREATED PERMEABLE BASE COURSE
ADDED Asphalt Treated Permeable Base Course (Additive Alternate 2) noted as Addendum No. 2.
- ITEM NO. 5 ITEM L-108 UNDERGROUND POWER CABLE
REMOVE AND REPLACE with Underground Power Cable specification noted as Addendum No. 2.
- ITEM NO. 6 ITEM L-115 ELECTRICAL MANHOLES & JUNCTION STRUCTURES
REMOVE AND REPLACE with Electrical manholes & junction structures specification noted as Addendum No. 2.
- ITEM NO. 7 ITEM L-125 INSTALLATION OF AIRPORT LIGHTING SYSTEMS
REMOVE AND REPLACE with Installation of Airport Lighting Systems specification noted as Addendum No. 2.
- ITEM NO. 8 DRAWING SHEET G-SQ-04
REMOVE AND REPLACE with Drawing Sheet G-SQ-04 noted as Addendum No. 2.
- ITEM NO. 9 DRAWING SHEET E-DP-01
REMOVE AND REPLACE with Drawing Sheet E-DP-01 Lighting Demolition Plan Taxiway Bravo noted as Addendum No. 2.



-
- ITEM NO. 10 DRAWING SHEET E-DP-03
ADDED Drawing Sheet E-DP-03 Temporary Circuit Routing Phase 1 noted as Addendum No. 2.
- ITEM NO. 11 DRAWING SHEET E-DP-04
ADDED Drawing Sheet E-DP-04 Temporary Circuit Routing Phase 2 noted as Addendum No. 2.
- ITEM NO. 12 DRAWING SHEET E-DP-05
ADDED Drawing Sheet E-DP-05 Temporary Circuit Routing Phase 3 noted as Addendum No. 2.
- ITEM NO. 13 DRAWING SHEET E-DT-10
REMOVE AND REPLACE with Drawing Sheet E-DT-10 Guidance Sign Schedule noted as Addendum No. 2.
- ITEM NO. 14 DRAWING SHEET E-DT-13
ADDED Drawing Sheet E-DT-13 New Signage Installation Details noted as Addendum No. 2.
- ITEM NO. 15 DRAWING SHEET E-LT-00
REMOVE AND REPLACE with Drawing Sheet E-LT-00 Lighting Plan Legend and Notes noted as Addendum No. 2.
- ITEM NO. 16 DRAWING SHEET E-LT-01
REMOVE AND REPLACE with Drawing Sheet E-LT-01 Lighting Plan Taxiway Bravo noted as Addendum No. 2.

INFORMATIONAL ATTACHMENTS:

The following is included in addendum 2 as informational items.

- I. Existing Airfield Signage Base
- II. Engineers Report
- III. Pending Litigation List

Q&A w/ Final Addendum posted to the website no later than Thursday, June 11, 2026
The bid submission deadline has been rescheduled to **Thursday, June 18, 2026.**

This addendum **must** be signed, to acknowledge receipt, and dated by the respondent and returned to the Authority as part of the respondents RFB response. Failure to do so may be grounds for disqualification of the response. The signed addendum, acknowledging receipt of Addendum No. 2 by the respondent, must be included in the response packet, immediately following the signed RFB.

In the event of conflict between the Specifications of the RFB and the Specifications of this Addendum, the Specifications of this Addendum shall prevail.

WITNESS the signature of the respective party by their duly authorized officer on the day and year herein written.

Company Name

Signature

Date: _____